

**REQUEST FOR PROPOSALS FOR MAITLAND VALLEY CONSERVATION AUTHORITY
SOUTH MAITLAND DAM DECOMMISSIONING**

Note: Project is contingent on funding approval

Addendum No. 1:

June 17, 2024

This addendum shall form as part of the Contract Documents for the South Maitland Dam Decommissioning:

1. Tender Closing Date

By way of this addendum, the Tender Closing Date has been extended to **Tuesday, July 2nd, 2024 at 4:00 pm EST.**

2. Deadline for Receipt of Questions

By way of this addendum, the Deadline for Receipt of Questions has been extended to **Friday, June 21st, 2024 at 4:00 pm EST.**

3. Anticipated Contact Award (depending on funding approval) and Anticipated Project Initiation Date

By way of this addendum, the Anticipated Contact Award (depending on funding approval) and Anticipated Project Initiation Date has been extended to **Friday, July 5th, 2024 at 4:00 pm EST.**

4. Construction Supervision

By way of this addendum, it is to be assumed that on-site Construction Supervision will take 3 workdays. An hourly rate for this service shall also be provided in case additional support is required.

5. Project Background

By way of this addendum, information regarding additional structures upstream of the dam is provided. To operate the mill during low flows, a cement structure was built upstream which connected pipes to take water under the dam. The extent of this structure and pipe material is unknown; however, the landowner says it can sometimes be seen during summer months.



Shannon Millar- Restoration Supervisor
Maitland Valley Conservation Authority
519-335-3557 ext. 233
smillar@mvca.on.ca